
 

PONDICHERRY UNIVERSITY 

ENGINEERING WING 
   

SCHEDULE OF WORK  

 

   Name of work:   Arresting leakages to the Auditorium of the Library annex building 

. 

S. 

No. 

Description Qty. Rate 

Rs.P. 

Unit Amount 

Rs.P. 

1. 

MR 

Providing and laying high 

performance self adhesive butyl 

flashing strip ( Durastrip- B brand) at 

the bolt holes, corners, junctions and 

wherever gaps found over the CCGL 

roofing and areesting the invisible pin 

holes at the bolted points by applying 

silicon adhesive gel of “ Asian Make” 

so as to arrest the of CCGL  roofing. 

The rate includes the cost of matrails 

labout charges and all taxes and levies 

50  Sqm  

 Total     
 

 

Terms & Conditions: 

 

i) The rates specified are firm and not subject to any variation. 

ii) The work should be completed within 15 days.  

iii) Payment will be made only after completion of the entire work. 

iv) The material should be got approved before commencement of work. 

v) The rate specified should be inclusive of GST. 

                 

  

 

 Contractor                Executive Engineer 

 

 


